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SECTION B Supplies or Services and Prices
ITEMNO SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
0001 46,040.00 Labor $ $NTE
Hours
F/A-18 Software Development Support
CPAF - Services in accordance with statment of work entitled
"F/A-18 Software Development Support”,
dated 8-27-03, for the period of 10-01-03 through 9-30-04.
This task order is severable
PURCHASE REQUEST NUMBER 0010071389
ESTIMATED COST $2,037,228.87
ITEMNO SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
000101 $ $
For Navy Accounting Purposes Only.
CPAF
PURCHASE REQUEST NUMBER 0010071389
ACRN AA Funded Amount $72,926.00
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
000102 $ $
For Navy Accounting Purposes Only.
CPAF
PURCHASE REQUEST NUMBER 0010071389
ACRN AB Funded Amount $227,894.00
ITEMNO SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
000103 $ $
For Navy Accounting Purposes Only.
CPAF
PURCHASE REQUEST NUMBER 0010073258
ACRN AC Funded Amount $50,000.00
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0002 23,020.00 Labor $ $

Hours
F/A-18 Software Development Support

CPAF - Services in accordance with statment of work entitled
"F/A-18 Software Development Support”,

dated 8-27-03, for the period of 10-01-04 through 3-31-05.
This task order is severable

ESTIMATED COST $1,041,344.68
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SECTION C Descriptions and Specifications

Contract No. N68936-00-D-0022
Task Order No. 0022
Revised: 8/27/03 final

STATEMENT OF WORK

F/A-18 SOFTWARE DEVELOPMENT SUPPORT

Applicable Contract SOW Sections: 3.2.6, 3.3.1, 3.3.3, and 3.3.6

1.0 BACKGROUND AND GENERAL SCOPE OF WORK

1.1 BACKGROUND

The F/A-18 Software Development Task Team (SWDTT) is responsible for F/A-18 software configuration sets
(8CS), including the development of embedded computer Operational Flight Programs (OFPs) for all F/A-18
models. The F/A-18 computers have historically been limited to the Mission Computer (MC) and Stores
Management System (SMS). In addition, the SWDTT provides the on-site F/A-18 Integrated Product Team (IPT)
with software engineering support during the development of Fleet release and prototype F/A-18 MC and SMS
OFPs. Current F/A-18 customers include: U.S.Navy, U.S.Marine Corps, and multiple foreign nations
(Foreign Military Sales, FMS). The term OFP is used to refer to a single software load in a single processor,
whereas SCS is used to refer to an aggregation of OFPs.

1.2 GENERAL SCOPE OF WORK:

The Contractor shall perform tasks to provide system and subsystem software development and test support for the
F/A-18 aircraft (all models, including FMS). This support shall include system engineering, software engineering,
test engineering, documentation support, and data integration support for the F/A-18 aircraft and associated systems
assigned to the SWDTT for software development support.

The Contractor will be performing as a member of an integrated Government-Contractor Team, performing tasks in
accordance with established SWDTT work processes.

This effort is a follow-on to Task Order 0002, contract number N68936-00-D-0022.

2.0 APPLICABLE DOCUMENTS
The SWDTT will provide access to all necessary reference documents.

See reference 2.2(j) relative to undefined acronyms.

The Contractor shall contact the Government’s Technical Assistant (TA) relative to proper version of the references
defined below.
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SPECIFICATIONS, STANDARDS, AND HANDBOOKS:
a) J-STD-016 Standard for Information Technology, Software Life
Cycle Processes, Software Development
b) IEEE/EIA 12207 Software Life Cycle Processes
OTHER DOCUMENTS, DRAWINGS, AND PUBLICATIONS:
a) OPNAVINST 5239.1A Department of Navy ADP Security Manual, (or
superseding instruction)
b) NAWCWD TS 97-24 System Life Cycle Plan For The F/A-18 Aircraft
¢) NAWCWPNS-F/A18-MC/SMS-PRCS F/A-18 MC/SMS Software Processes
d) F/A-18 Software Development Branch Library Desktop
Procedures
e) F/A-18 Weapon System Support Activity (WSSA)
Security Plan
) Operator’s Manual, Sun Microsystems Engineering
Workstation Network
g) User’s Guide, Sun Microsystems Engineering
Workstation Network
h) CMU/SEI-93-TR-25 Capability Maturity Model for Software
i) Government Points of Contact, N68936-00-D-0022
P AWL Acronym List
k) NAWCWPNINST 5510.2A Security Practices (local interpretation)
1)  585-21150-5 Library Change Control Procedures for the Software
Development Support Library
REQUIREMENTS

3.0.1 Work__Environment: The Contractor will be performing as a member of an integrated
Government-Contractor Team, performing tasks in accordance with established SWDTT work processes.
The tasking defined within this SOW will require the contractor to interface with other on-Site Team
members (both Government and other Contractors) on a frequent basis and to be available for on-Site
technical interface initiated by other Team members. The potential tasking defined within this SOW will
require the Contractor to utilize the unique software laboratory testing facilities at the F/A-18 Advanced
Weapons Laboratory (AWL) at NAWCWD, China Lake, CA.

3.0.2 Quality Assurance: The Contractor shall be responsible for reviewing all work for completeness,
accuracy, and format prior to submitting work for Government review and acceptance unless otherwise
specified in ref. 2.2(c) or in accordance with Tasking Messages via Email to the TL assigning Contractor
tasking. Quality Assurance (QA) functions will be accomplished through the SWDTT quality
engineering process or through audits of the Navy/Contractor team by F/A-18 IPT QA personnel.

3.0.3 Assignment of Tasking: Major tasking (such as SCSs, OFPs, and FMS customers) will be assigned via a
Technical Direction Letter (TDL), approved by the Contracting Officer’s Representative (COR).
Tasking within major tasks will be via a Tasking Message from the Government’s Technical Assistant
(TA) deposited in the Contractor’s Task Order Task Leader’s (TL) “in-box”, or transmitted to the TL
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from the TA via Email. The Contractor shall document all task assignments in the Monthly
Progress/Status Report (CDRL B001).

3.0.4 Escort of Foreign National Visitors: As a minor collateral responsibility to the tasking defined within
this SOW, the Contractor shall act as “escort” for foreign national visitors in accordance with ref. 2.2(k).
The Government’s Technical Assistant (TA, see ref. 2.2(i)) or a NAWCWD Security Officer will brief
the Contractor on restrictions and requirements related to the performance of this responsibility and to
access of foreign personnel to NAWCWD facilities. Facilities to which foreign representatives may
require escorted access include: NAWCWD office areas, test facilities, and range sites. The
Contractor shall escort foreign national visitors only to areas which foreign representatives have US
Government authorization to visit. Prior to escorting the foreign personnel to a particular area, the
Contractor escort shall ensure that the personnel in the area to be visited are aware of the impending visit.
The Contractor shall only act as an escort when notified by a “REQUEST FOR ESCORT” Form being
placed in the TL’s “in-basket” by a US Government employee.

This task is intended to have negligible effect on the Contractor’s performance of other duties defined by
this SOW and, therefore, will require negligible effort by the Contractor.

3.1 SOFTWARE ENGINEERING

The Contractor shall provide software engineering IAW Sections 3.1.2 - 3.1.7 and IAW references 2.1(a), 2.1(b),
2.2(b), and 2.2(c).

Non-local travel, domestic and/or foreign, may be required to research and gather technical data during technical
interchange meetings.

Specialized training in advanced software development and unit testing techniques may be required.

Routine contact with Foreign National Citizens will be required to perform Software Engineering for F/A-18
Foreign Military Sales (FMS) cases.

3.1.1 Software_Analysis -- The Contractor shall perform analysis of proposed and/or existing embedded
computer software changes to determine the standard characteristics (memory, throughput, I/O
utilization, estimated performance versus requirements, etc.). This analysis shall be performed through
the use of document review, software modeling, and investigative research. The Contractor shall provide
the result of this analysis in a Technical Report (CDRL B002) detailing and/or summarizing information
needed for the Government to perform implementation trade off studies. The Government will identify
specific items to be analyzed and schedule requirements in a Tasking Message (see Section 3.0.3).

It is projected that 10 Software Analysis problems will be assigned per month.

3.1.2 Software Development -- The Contractor shall provide software development support as members of
the F/A-18 SWDTT. Software Development is defined as requirements analysis, preliminary design,
detailed design, coding, metrics collection, CSU test, CSC test, and CSCI test of modifications of
assigned F/A-18 embedded computer OFPs or assigned tactical sensor subsystems in accordance with
reference 2.2(c). The Contractor shall document the result of requirements analysis in a System/Segment
Design Document (CDRL B003) or Subsystem Requirements Specification (SRS) (CDRL B004), as
specified in reference 2.2(c). The Contractor shall document the results of the preliminary design in a
Preliminary Design Package (CDRL B005). The Contractor shall document the results of the detailed
design in a Detailed Design Package (CDRL B006). The Contractor shall provide the result of the
coding activity and embedded computer OFP source code modifications in a Code Walkthrough Package
(CDRL B007) which documents these modifications. The Contractor shall document the result of CSCI
test activities in a Test Report (CDRL B008). The Contractor shall compile the metric data into a
program metric report to be delivered as an enclosure to the Monthly Progress/Status Report
(CDRL B001). The Contractor shall prepare for and participate in peer reviews of each document
provided to the Government in accordance with reference 2.2(c). The Contractor shall update these
documents to meet standard quality assurance criteria in accordance with reference 22(c). The
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Contractor shall provide a copy of each approved package to the Government. The Government will
identify specific tasking and performance schedules in a Tasking Message (see Section 3.0.3).

Use of software test facilities for test activities may require the Contractor to schedule irregular shift
work outside of the core hours of 8:00-11:00 am and 1:00-4:00 pm, and on non-regular work days. Test
facilities may operate 24 hours per day, seven days per week, during peak utilization.

It is projected that 3 Software Development Activities will be assigned per month.

3.1.3 Software Inspections -- The Contractor shall analyze existing embedded computer software source code
and documentation to determine whether software modification(s) implement the applicable functional
requirements and design. The Contractor shall review the source code and documentation for
conformance to coding standards as defined for each subsystem. The Contractor shall document the
result of the analysis in a Technical Report (CDRL B002). This Report shall summarize conformance to
standards and document any non-conformance to requirements, design, and applicable standard(s). The
Government will define specific items to be audited, provide the performance schedule, and identify
specific software requirements, design, and coding standards in a Tasking Message (see Section 3.0.3).

It is projected that 50 Software Inspections will be assigned per month.

3.1.3.1 The Contractor shall coordinate and schedule the Software Inspections with the involved
personnel (software engineer, etc.) to establish a mutually agreeable time and place for the
Inspection.
3.14 rt_Software Analysis, Desi ntegration, and ration For Mission Computer tores

Management Subsystem OFPs --

3141 Mission Computer -- The Contractor shall install and exercise (test the functionality of
the software in accordance with the software documentation) support software which is used to
generate MC OFPs to verify the Navy can regenerate the MC OFPs in accordance with
reference 2.2(c). When new support software releases are issued to the Government, the
Government will notify the Contractor via work coordination meetings. The Contractor shall
analyze the provided software and develop design changes required to install the support software
on the Software Development Facility (SDF) hardware. The Contractor shall document changes
made to the baseline design documentation (due to modifications required by SDF specifics) as
specified in reference 2.2(c) in a Technical Report (CDRL B002). Releases of support software
occur approximately once per year. The Government will identify specific tasking and
performance schedules in a Tasking Message (see Section 3.0.3).

It is projected that the above task will be required once per year.

3.14.2 Stores Management Subsystem -- The Contractor shall install and exercise support
software used to generate SMS OFPs to verify the Navy can regenerate the SMS OFPs in
accordance with reference 2.2(c). The Contractor shall document the results of this effort in an
Inspection Report (CDRL B009). When new releases are issued to the Government, the
Government will notify the Contractor via work coordination meetings. The Contractor shall
analyze the provided software and design and integrate software as required to install the support
software on the Sun Microsystems hardware. The Government will identify specific tasking and
schedules in a Tasking Message (see Section 3.0.3).

It is projected that the above task will be required quarterly.

3.1.5 Process Improvement --

Background: The Naval Air Warfare Center, Weapons Division (NAWCWD), is currently involved in a
long term initiative to document and improve the processes applied to our design activities, especially in
regards to software design,
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3.15.1 The Contractor shall participate in the NAWCWD Process Improvement initiative by

attending related meetings, actively participating in the meetings by discussing process
improvement topics in the areas of this TO tasking and their expertise, and collecting metrics data
of their efforts related to the tasking of this TO that may be applicable to the process improvement
effort. The Contractor shall attend those meetings assigned by the TA and transmitted via Email to
the TL. The meeting schedule is posted publicly in the SWDTT area. These meetings may
involve the following typical process improvement Groups: Software Process Group (SPG),
Configuration Management Process Group (CMPG), Computer Resources Group (CRG),
Avionics Process Group (ASG), and the Process Steering Group (PSG).

It is projected that the Contractor will be required to attend approximately 2 meetings per week.

3.15.2 The Contractor shall review process improvement related documents deposited in the

TL’s “in-basket” or transmitted to the TL via Email from the TA. The Contractor’s review shall
analyze the efficiency, effectiveness, and cost/benefit relationship of the defined processes and
methodologies. The Contractor shall summarize their review, including recommendations for
NAWCWD process improvement, on a Comments Data Form (CDRL B00A).

It is projected that 1 document will be assigned for Contractor analysis and comment per month.

3.1.6 Work Tracking and Metrics Collection/Reporting --

Background: The F/A-18 SWDTT has established a Software Project Asset Library (PAL) for recording
the measured history for all Projects. The Software PAL is comprised of Documents, metrics databases,
problem report databases, and other varied databases.

3.1.6.1 Each on-site Contractor employee supporting this TO shall provide on-line time-tracking

data entry into the existing “Time Tracker” database web page data form. The purpose of this data
tracking is to record metrics of hours spent per task activity. Data entry is due to be entered not
later than the close of business of the last work day of each work week.

3.1.6.2 The Contractor shall collect software metric data in accordance with ref. 2.2(c). The

Contractor shall enter the collected metric data into the existing metric data database in accordance
with on-line data entry forms. Data to be entered will be deposited in the TL’s “in-basket” or
provided via EMail.

3.1.63 The Contractor shall generate Data Reports (CDRL B0OB) from the “Time Tracker”,

metric data databases, and problem report databases in response to Data Request Forms deposited
in the TL’s “in-basket” or provided via EMail.

This report will be required weekly.

3.1.64 The Contractor shall generate Data Reports (CDRL B0OB) requested by Software Project

Managers to manage their projects as defined in the Project’s Software Development Plans. These

requests will be in response to Data Request Forms deposited in the TL’s “in-basket” or provided
via Email.

It is projected that this report will be required weekly for each active Project.

3.1.6.5 F/A-18 Task Leads will deliver Staffing Projections into the TL’s “in-basket” or via
electronic mail to the TL. The Contractor shall enter the Staffing Projections into the existing
database within one (1) week of data receipt. The Contractor shall develop an Analysis Report
(CDRL B001) based on the data from the “Time Tracker” system which presents the projected and
actual staffing for each OFP Project for the preceding month. The Contractor shall deliver this
Report by not later than the second working day of each month.
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3.1.6.6 From time to time, during the period of performance of this TO, the Contractor may
discover or define changes which are projected to improve the existing data collection system,
database applications, or database design. The Contractor shall verbally present these proposed
changes at the next available PSG meeting (see Section 3.1.5.1). If the PSG approves the proposed
changes for implementation (as noted in the PSG Meeting Minutes), the Contractor shall implement
the proposed changes and update the related existing documentation (CDRL BOOC) in accordance
with schedule defined in the PSG Meeting Minutes.

3.2 SYSTEM ENGINEERING

The Contractor shall review technical data packages for proposed new and modified F/A-18 embedded avionics.
The review shall include a determination of compliance to USN and Foreign Military Sales (FMS) requirements and
correctness of design as specified in the Government supplied requirements document (identified in the data
package). During the periodic work coordination meetings with the Government, the Contractor may request the
Government to schedule technical coordination meetings with the avionics vendors to support their review activity.

Avionics technical data packages may be assigned for any system that is being considered by an F/A-18 customer
(USN or FMS). A sampling of systems reviewed in the past include:

Multi-purpose Color Display (MPCD)

Up Front Control Display (UFCD)

Mission Computer (MC)

Engine Fuel Display (EFD)

Stores Management Set (SMS)

Signal Data Computer (SDC)

Environmental Control System (ECS)

Flight Control Computer (FCC)

Active Electronically Scanned Array (AESA)
Full Authority Digital Engine Control (FADEC)
Advanced Tactical FLIR (ATFLIR)

Shared Reconnaissance Pod (SHARP)

L R BN JER R 2 K 2 JBE N JER R 4

Technical data packages assigned for review will be deposited in the Contractor Task Order Task Leader’s (TL's)
“in-box”. The Contractor shall document and return the result of each review on the Comments Data Form provided
with each data package (CDRL BOOA). The Contractor shall document tasking assignments in the Monthly
Progress/Status Report (CDRL B001).

Non-local travel, domestic and foreign, may be required to research technical data at avionics vendor sites.
Specialized training in specific F/A-18 systems may be required.

Routine contact with Foreign National Citizens will be required to perform System Engineering for F/A-18 Foreign
Military Sales.

It is projected that 3 Reviews will be assigned per month.

33 SOFTWARE CSCI TESTING

Background: The SWDTT is responsible for producing high quality OFPs. To ensure the best possible product for
the end user, extensive simulation testing must be completed prior to delivery of the software.

The Government will identify specific tasking, requirements, and schedules in a Tasking Message (see
Section 3.0.3).
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The requirements of this task may require Contractor use of Government-owned vehicles to transport test materials
and personnel to/from the airfield flight line area and the Advanced Weapons Lab (AWL).

Non-local travel, domestic and/or foreign, may be required to witness/perform non-local testing and to gather data
during technical interchange meetings.

Specialized training in advanced unit testing techniques may be required.

Routine contact with Foreign National Citizens will be required to perform Software CSCI Testing for F/A-18
Foreign Military Sales cases.

3.3.1 Software Testing Planning: The Contractor shall develop an overall Test Plan for assigned embedded
computer software configuration item (CSCI) products developed by the SWDTT for the F/A-18 in
accordance with reference 2.2(c). The Contractor shall document this planning in a CSCI Software Test
Plan (STP) (CDRL B0OD).

It is projected that 1 CSCI Software Test Plan will be assigned per year.

3.3.2CSCI Test Development: Upon informal (local) approval (“signed off” STP) of a CSCI STP
(CDRL B0OOD), the Contractor shall develop new and maintain and enhance existing documented CSCI
Test Procedures in accordance with Reference 2.2(c) for assigned embedded CSCI products developed
by the SWDTT for the F/A-18. The Contractor shall enhance the CSCI Test Procedures and Descriptions
to test features in existing OFPs that were not tested by the existing CSCI test procedures as they are
identified. The Contractor shall also extend the CSCI tests to cover new features implemented in planned
releases of OFPs as they are identified by the assigning Task Message. The Contractor shall investigate
the existence of and utilize automated test procedures whenever practical. The Contractor shall
document Test Procedures and Descriptions in a Software Test Description (STD) (CDRL BOOE) for
each major CSCI (e.g. 10A MC and SMS OFPs).

It is projected that 3 CSCI Test Developments will be assigned per month.

3.3.3 CSCI Test Execution: Upon informal (local) approval (“signed off” STD) of the STD (CDRL BOOE),
the Contractor shall execute approved CSCI tests documented in the STD for each assigned software
build of an MC and/or SMS OFP prior to release of that OFP build in accordance with the schedule
negotiated during work coordination meetings and documented in the Meeting Minutes. The Contractor
shall execute these tests on the Advanced Weapons Lab (AWL) test benches. The Contractor shall
document the results of the test execution in a Test Report (TR) (CDRL B008).

The Contractor shall collect planned (as documented in the STP (CDRL B0OD)) versus actual test hours,
test points complete, and total test activity time (time required to prepare the test procedures, execute the
test procedures, analyze the results, and generate the Report). The Contractor shall collect this
information for the testing of each assigned CSCI and for the testing of each SSDD. The Contractor shall
report this information in the Test Report (CDRL B008).

It is projected that 3 CSCI Test executions will be assigned per month,

3.3.4 System Test Development: Upon informal (local) approval (“signed off” STP) of the STP
(CDRL B0OOD), the Contractor shall develop an Integrated Test Description (ITD) (CDRL B0OOF) which
will be utilized to test, at the system level, whether the implementation of Software Requirements
Specification’s (SRSs) and System/Segment Design Documents (SSDDs) in new embedded computer
OFPs meet the requirements specified in these documents.

It is projected that 3 System Test Developments will be assigned per month.
3.3.6 Test Scheduling: Use of software test facilities may require the Contractor to schedule irregular shift

work outside of the core hours of 8:00-11:00 am and 1:00-4:00 pm, and on non-regular work days. Test
facilities may operate 24 hours per day, seven days per week, during peak utilization.
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34 DOCUMENTATION AND CONFIGURATION MANAGEMENT

Background: The F/A-18 SWDTT is responsible for documentation of the F/A-18, all models, embedded computer
OFPs and any product or analysis used to develop the OFP. This documentation includes the major design
documents and assorted reports documenting analysis tasks. In addition, the F/A-18 SWDTT is responsible for
tracking the defects detected/documented, during the entire cycle, from detection/documentation to closure, and
which load (version) the problems were closed in. Defects are typically documented by a System Anomaly Report
(SAR).

The Contractor employees supporting this Section shall be knowledgeable in Interleaf, hosted on a Sun Workstation,
and Microsoft Word.

Specialized, off-site training and domestic travel to investigate new advances in the application software may be
required to support this task.

3.4.1 Configuration M ement: The Contractor shall enter status data into the existing Government
Problem Report (SAR) Database of the defects detected/generated by the SWDTT. The Contractor shall
obtain the status data for data entry by attending scheduled internal Development Change Review Board
(DCRB) meetings. The Contractor shall monitor the on-line DCRB schedule on a daily basis to
determine the time and place of meetings to attend. The Contractor shall enter into the database defect
status changes obtained from the DCRB meeting within two (2) working days of the meeting defining the
status change. The Contractor shall indicate when defects have been corrected and in which software
load (version) the defect was corrected. If documented defect is cancelled, the Contractor shall indicate
in the database why the defect was cancelled.

It is projected that there will be one DCRB meeting per week per active Project. It is projected that there
will be approximately 30 status changes per week to enter into the database.

The Contractor shall create and deliver Data Reports (BOOE) from the existing Government Problem
Report database in response to Data Request forms delivered to the Contractor Task Order Leader’s
In-Box or EMail. The Data Request forms will identify the data fields to include in the Report (example:
VDD Report) and the Report distribution requirements. It is projected that 2 Reports per month will be
requested.

3.4.2 Software Documentation: The Contractor shall maintain F/A-18 embedded computer OFP
documentation in accordance with reference 2.2(c) (CDRL B0OOC). The maintenance efforts will involve
modifying the existing documentation to reflect redlined changes as specified in Document Change
Request (DCR) forms generated during software design. Tasking will be initiated through the
submission of specific DCR forms in the Contractor TL’s “in-box”, or transmitted to the TL via EMail,
If required, prioritization of tasking will be defined in the weekly coordination meetings and documented
in the Meeting Minutes. The Contractor shall document tasking assignments in the Monthly
Progress/Status Report (CDRL B001).

It is projected that 15 Documentation Change Requests will be assigned per month.

3.4.3F/A-18 Blue/Grey/Gold Books: The Contractor shall generate the Blue/Grey/Gold Books
(CDRL B00C) based on rough draft material provided to the Contractor for each SCS assigned to the
Contractor. This task shall be accomplished by updating the preceding SCS Blue/Grey Book. The
Government will identify specific tasking and schedules in a Tasking Message (see Section 3.0.3).

It is projected that 5 Blue/Grey/Gold Books (draft or final) will be required per year.

3.4.4 Other Documentation: The Contractor shall generate Technical Reports (CDRL B001) based on rough
draft material provided to the Contractor. These Reports may describe existing or proposed embedded
computer functionality or work processes in accordance with references 2.2(b) and 2.2(c). The
Government will identify specific tasking and schedules in a Tasking Message (see Section 3.0.3).

It is projected that 5 Technical Reports will be assigned per month.
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3.4.5 Automation_Updates:  As the Contractor may become aware of new uses and features of the
documentation application currently in use (currently Interleaf), the Contractor shall investigate those
new uses and features and provide informal recommendations to the TA, during periodic work
coordination meetings, concerning beneficial modifications and process changes. This is considered a
minor effort. The Government will initiate any investigation beyond reading trade journals in a Tasking
Message (see Section 3.0.3).

It is projected that 1 requests for investigation will be assigned per quarter.

3.4.6 Software Devel nt Library: The Contractor shall maintain the SWDTT Software Development
Library in accordance with references 2.2(d) & (I). The Contractor shall “man” the Software
Development Library not less than during the hours of 8-11 am and 1-4 pm of each NAWCWD work
day. Additionally, and in response to specific requests from the TA to the Contractor’s Task Leader
(deposited in the Task Leader’s In-Box or via Email to the TL), the Contractor shall “man” the Library
additional work hours to support high priority Projects (the Government acknowledges the potential
requirement to authorize overtime for this eventuality). The services to be provided by the Contractor’s
Library person include Sections 3.4.6.1 — 3.4.6.8:

Specialized, domestic travel and off-site training in the areas of configuration and data management may
be required to support this task.

3.4.6.1 The Contractor shall perform the Configuration Management and document control
procedures defined in reference 2.2(c) for the SWDTT Software Development Library. This task
includes:
--  Entering new documents into the library
- Updating existing documents to incorporate approved revisions
--  Distribution of updated documents to “holders of record”
- Removing outdated documents

The Contractor will receive tasking for this Section via electronic message to the Contractor’s Task
Leader or via the Task Leader’s “in-box”.

It is projected that not more than 500 “activities” (new documents, document updates &
distribution, and removal of outdated documents) will be required per month.

The Contractor shall provide a Quarterly Summary Report (CDRL B0OG). This Report shall
include listings of new documents, updated/modified documents, and removed documents for the
reporting period.

3.4.6.2 The Contractor shall develop and maintain “logs” which identify and track each addition,
modification, and/or deletion made to software documentation developed by NAWCWD and
maintained within the Library. The Contractor shall maintain these logs to within one week of
currency (i.e., no more than one week out-of-date). These “logs” shall be presented for inspection
upon written or EMail request from the TA to the TL.

34.6.3 The Contractor shall duplicate and distribute software documentation maintained within
the Library in accordance with the processes defined in references 2.2(d) & (1) and the schedule
defined within reference 2.2(b). Distribution shall be performed in accordance with the product-
specific distribution lists available from the TA. The Contractor shall use on-site Government
equipment for document duplication,

34.64 The Contractor shall develop and maintain the “index” of Library contents on the
SWDTT computer server.
3.4.6.5 The Contractor shall inventory the on-site shared-access safe on a monthly basis in

accordance with reference 2.2(d). Upon completion of each monthly inventory, the Contractor
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shall verbally advise the TA of the inventory results at a time and place to be negotiated between
the TA and the Contractor’s Task Leader.

3.4.6.6 The Contractor shall attend all regularly scheduled F/A-18 IPT Configuration
Management / Data Management (CM/DM) meetings to maintain knowledge currency of F/A-18
processes and projected requirements.

3.4.6.7 The Contractor shall review references 2.2(d) & (1) on not less than a quarterly basis to
evaluate what, if any, improvements should be recommended to the Government. Upon completion
of each evaluation, the Contractor shall verbally discuss the evaluation with the TA at a time and
place to be negotiated between the TA and the Contractor’s Task Leader.

Upon receipt of direction from the TA to the Task Leader’s EMail or “in-box”, the Contractor shall
revise the document(s) in accordance with directions and schedule of the tasking message
(CDRL B0OC).

3.5 FACILITY SYSTEM MANAGEMENT

Background: In order to produce embedded computer OFPs, the SWDTT manages an Engineering Workstation
Network. The Engineering Workstation Network (EWN) is used primarily as an interactive, on-site development
environment. The EWN is defined as a Navy “legacy” system and, as such, is not part of the Navy and Marine
Corps Intranet (NMCI) system.

Domestic travel may be required to investigate and observe the latest technologies of facility system management.

Specialized training in advanced operating systems and system operation techniques may be required.

3.5.1 Engineering Workstation Network: The Contractor shall provide system management of the
Engineering Workstation Network (EWN) as defined in Sections 3.5.1.1-3.5.1.16, below. The
Engineering Workstation network consists of Sun Microsystems engineering workstations, file servers, a
Micro VAX 3100 running Ultrix, a scanner, printers, Desktop PCs, and Personal Digital Assistants
(PDAs).

The Contractor shall not perform any maintenance on or in any way change or affect NMCI equipment or
systems. The Contractor shall verify that a specific unit of equipment is not NMCI prior to each instance
of servicing that unit and shall document that verification in the Desk Log. Verbal assurance of
non-NMCI by the unit’s owner is considered adequate due diligence by the Contractor.

Contractor responsibilities include the following duties, as defined below or documented in the desk log
(the Contractor shall monitor the Desk Log several times per work day):

3.5.1.1 The Contractor shall participate in meetings relative to NMCI transition. The
Contractor’s participation shall include sharing of ideas, recommendations, and experience gained
through work performed within other Sections of this SOW. The Contractor’s Task Order Leader
will be notified by the Government of meeting times and locations via the TL’s In-Box or EMail. It
is projected that the Contractor will be required to attend 3 NMCI related meetings per month.

35.1.2 The Contractor shall operate the SWDTT EWN IAW references 2.2(f) & (g)-

3513 The Contractor shall provide Trouble Desk help to users of the SWDTT EWN IAW
references 2.2(f) & (g).

35.14 The Contractor shall comply with the F/A-18 Weapon System Support Activity (WSSA)

Security Plan, Reference 2.2(¢).
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3.5.15 Principle hours of support shall comply with Naval Air Warfare Center Weapons
Division Compressed Work Schedule Core Hours (8-11 am and 1-4 pm of each NAWCWD work
day).

3.5.1.6 The Contractor shall update and/or install EWN Government-provided Commercial

Off-The-Shelf (COTS) operating system and application software IAW reference 2.2(c). The
software to be installed, the target equipment, and the required completion date will be provided to
the Contractor’s Task Order Leader via a tasking Message (see Section 3.0.3). The Contractor shall
document the tasking in the existing desk log. It is projected that approximately 5 software
loads/updates will be required per month.

3.5.1.7 The Contractor shall perform usability testing of COTS software provided to the TL by
the Government’s TA. The Contractor shall install the provided software on a contractor-selected
EWN computer. The Contractor shall use and test the software to reach an experienced “expert
opinion” and recommendation as to the applicability and usefulness within the EWN system. The
Contractor shall verbally summarize the extent of testing performed and report the “expert opinion”
and recommendation to the Government TA at a mutually agreeable time and place. It is projected
that 1 software package per month will require testing.

3518 The Contractor shall verbally notify the Government TA whenever they become aware of
a software package with potential for improving the EWN at a time and place agreed to between the
TA and TL. The notification shall include a summary of potential improvements to be realized,
related costs, source of the software, and any other information that the Contractor evaluates as
being helpful for the Government TA to make an informed decision regarding the purchase of the
proposed software package for further testing (see previous Section).

3.5.19 The Contractor shall comply with established EWN operating procedures as defined in
reference 2.2(f), and special operational procedures recommended by software and hardware
maintenance suppliers (available on-site).

3.5.1.10 The Contractor shall implement the maintenance procedures on all EWN equipment as
recommended by the hardware manufacturer(s) and the current hardware maintenance supplier.
Maintenance Procedures are located on-site within the EWN area.

35.111 The Contractor shall perform system backups on a weekly basis, in accordance with
reference 2.2(f), to ensure data recovery in the event of system hardware/software failure or human
error.

35.1.12 The Contractor shall notify the TA (verbally, in writing, or via EMail) of any problems or

conflicts that affect the availability of the EWN computing resources. Such notification shall be
provided to the TA within 2 working hours of discovery by the Contractor.

3.5.1.13 The Contractor shall notify the TA (verbally, in writing, or EMail) when expendable
supplies reach their defined “reorder” point.

3.5.1.14 The Contractor shall participate in EWN planning meetings to obtain and/or provide
information relative to schedule requirements, to provide status reports, and to provide facility
planning for equipment requirements. The TAs will notify the Contractor of the time and place of
planning meetings via the TL’s “in-basket” or EMail.

3.5.1.15 The Contractor shall update the EWN Operator's Manual (CDRL B0OC) to incorporate
EWN changes accomplished by Sect. 3.5.1.6 and other changes documented in the desk log since
the last update. This task will be initiated by a desk log entry by the Government TA.
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3.5.1.16 The Contractor shall update the EWN User Manual (CDRL BOOC) to incorporate EWN
changes accomplished by Sect. 3.5.1.6 and other changes documented in the desk log since the last
update. This manual shall contain site specific details that are relevant to workstation users. This
task will be initiated by a desk log entry by the Government TA.

35.1.17 The Contractor shall investigate potential changes to the operating environment and
provide recommendations to the TA concerning beneficial system modifications. These
recommendations shall be reported in the Monthly Progress/Status Report (CDRL B001). This is
considered a minor effort.

3.5.1.18 Updates to the operating system and other modifications, as specified by Sect. 3.5.1.6,
shall be accomplished during time periods such that the majority of EWN users are not impacted
and the system is available to the users during NAWCWD Core Hours (8-11 am and 1-4 pm of
each NAWCWD work day).

3.6 MEETINGS:

The Contractor shall attend formal reviews, test events, and demonstrations (as defined in ref. 2.2(b)), and other
related meetings to provide expertise, to obtain and/or provide information relative to schedule requirements, to
provide status reports, to provide facility planning for equipment requirements, and to research and gather data.
These may include non-local events. The Contractor shall monitor the on-line Schedule for meetings related to
tasking assigned to the Contractor by other Sections of this SOW. The Contractor’s Task Order Leader will be
notified by the Government’s TA of other meetings to attend via the Task Order Leader’s “in-box” or EMail.

It is projected that attendance at 30 Meetings will be required per month.

37 MONTHLY PROGRESS / STATUS REPORT

The Contractor shall deliver a Monthly Progress/Status Report (CDRL B002) no later than 9 working days after the
close of each monthly accounting period. The Report shall include a summary of work performed for each task,
problems encountered, problems solved, trips made, current schedules, and cost information. Cost information shall
include monthly and cumulative funds/hours expended and a trend analysis graph depicting actual and planned
expenditures. Additional information shall be provided as specified elsewhere in this Statement of Work.

The Report shall include a summary of all tasking initiated by the Contractor during the reporting period. The
summary shall include a brief description of tasking, method of tasking receipt, date of assignment, and due date.

The Report shall include metrics reporting planned objectives versus actual accomplishments grouped according to
major project (e.g. OFP 10A planned versus actual tests complete).
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TASK ORDER EVALUATION DATA Contract Number. N68936-00-D-0022
L ~ TASK ORDER NUMBER: 0022
AWARD FEE FACTORS
TECHNICAL (Quality of Products/Semvices delivered)
‘ M 50 % weight OotHer —.% (See COR for information)

'CRITICAL FACTORS in the Technical area are: (Listthoss factors/standards that wi be considered in scoring this area)
General Factors:

1. Innovation demonstrated in technical design or performance will increase score.

2. Demonstrated Dedication to the Fleet will increase score.

. Failure to comply with all SOW requirements will lower score

. Correctness and completeness of deliverables are critical factor.

. Consistency between deliverables and interoperability are critical factors.

. Proper operation of software development computing facilities, with limited adverse impact to facility users due to
avoidable problems is a critical factor.

7. Contractor failure to proactively communiate to the Government's Technical Assistant regarding technical
problems or other issues which could affect technical performance will lower score. There should be no "surprises”.
8. Failure to suppont, follow, and execute work processes will lower score.

9. Energetic support of or innovation in Process Improvement will increase score.

G W

' SCHEDULE_(Timeliness of delivery of products/services)
‘ M 25 % weight [Jorrer % (See COR for information)

CRITICAL FACTORS in the Schedule area are: (List those factors/standards thet will be considered in scoring this area)

1. Products and/or services delivered on or ahead of agreed to schedules or requirements will increase score.

2. Delivery IAW an excessively aggressive schedule (if required by the Government) will increase scors.

‘3. Contractor failure to proactively communicate to the Government's Technical Assistant any changes to delivery
schedules will lower scare.

COST (Cost & Resource Management)
B 25:% weight Jomer % (See COR for information)
—_— s—

‘CRITICAL FACTORS in the Cost area are: (List those tactors/standards that wil be considered in scoring this area)

1. Contractor's costs are within 10% of expectations (accounting for effects caused by the Government).

2. Contractor Management demonstrated exceptional skill in reallocating resources (usually personnel) in response
to changing conditions (usually schedule or priorities) caused by the Government will increase score.

3. The Government realized cost savings as a result of the Contractor’s innovativeness or superior management
initiative will increase score.

Technical Assistant; Claire Velicer i Date:  27-Aug-03




SECTION G Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA:

AMOUNT:

AB:

AMOUNT:

AC:

AMOUNT:

97X4930 NH2C 252 77777 0 054219 2F 000000
$72,926.00

97X4930 NH2C 252 77777 0 054219 2F 000000
$227,894.00

97X4930 NH2C 252 77777 0 054219 2F 000000
$50,000.00

CLAUSES INCORPORATED BY REFERENCE:

52.232-22

Limitation Of Funds
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010729980020

010506130020

010321000010

APR 1984
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SECTION H Special Contract Requirements
CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Public reporting burden for this ion Is est o average 110 hours pu resporse, includlng the time for reviewing instructions, searching existing data sowrces,
gath.mg und maintaining the data needed and plating and the this bu'den emmale or ar\y o!hev aspect of this
Including for reducing this | burden, to D of Delonsa i SeMcos Di and Reports,
115 Jeffmn Davis Highway, Suite 1204, Arington, VA, 22202-4302, and to the Office of and Budget. Pap ion Project (07044)188) Wushlnglon DC 20503. Please
DO NOT RETURN your form to eithex of these addresses. Send compieted form to the Govemment lssuing Contracting Officer for Contract/PR No. isted in Block
A. CONTRACT LINE ITEM NO.
0001, WSISS TO 0022 TDP ™ OTHER: ~ MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 Software Development Support N68936-00-D-0022 EER Systems, Inc.
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTIMLE
B001 | CONTRACTOR’S PROGRESS, STATUS & | Monthly Progress/Status Report
MANAGEMENT REPORT
4. AUTHORITY (Data Acquisition Docurnent No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80227 See Block 16 TA (see SOW Ref. 2.2(i))

7. DD 250 REQ %Egl‘?'ESBATEMENT 10. FREQUENCY ;ﬁaa?g& FIRST 14. DISTRIBUTION

NO MTHLY See Block 16 b. COPIES
8. APP CODE See Block 16 11. AS OF DATE 13. DATE gFl;MUIBsSsElg::ENT a. ADDRESSEE Dt Final

N/A N/A See Block 16 Reg. Repro.
18. REMARKS TA (see SOW ref. 2.2(1)) | see | blk 16

ATAs (SOW ref. 2.2(1))

See SOW Reference 2.2(i) for all Government Points of Contact. AO (see SOW ref. 2.2(1))

blk 4: Tailor DID as follows: Format per contract CDRL A001 and as

modified by this TO SOW.

blk 5: Contract Reference: Task Order SOW 3.1.1 -3.1.3,3.14.1,

3.142,32,33,34.2-345,3.5.1.16, &£3.7.

blk 9: Distribution Statement E: Distribution authorized to DoD

Components only (Proprietary Information) (08 August 2003).

Other requests shall be referred to the contract Contracting Officer

(see SOW ref. 2.2(i)).

blks 12 & 13: Due within 9 working days following the end of each

Contractor’s monthly accounting period.

blk 14: This product shall be delivered as an electronic file attachment

to an EMail message to the defined Addressees. Additionally, this

product shall be posted to the Contractor’s web site as required by

contract CDRL AQO1.

15. TOTAL™==g | see | blk 16

s mrrarrmerererem v———
G. PREPARED BY H. DATE . APPROVED BY J. DATE

Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2003 AUG 05 7/’:% 7%4_/ 2003 AUG 27
China Lake, CA 93555-6100

for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Public reporting burden for this ion i to avcrag. 1o hmn pet response, ncluding the time for rwewhg instructions, searching existing data sources,
gathering and maintaining the data noeded and ing and this burden estimate o any other aspect of this
including for reducing this burden, to of Dolema Services, Di for and Reports,
1215 Ja".non Davis Highway, Suite 1204, Arfington, VA, 22202-4302, and to the Office of nt and Budget, Projact (0704-0188), Washmgton DC 20503. Please

DO NOT RETURN form 16 either of these addresses. Send completed form to the Govemnment kssuing Contracting Officer for Contract/PR No. isted in Biock £

A. CONTRACT LINE ITEM NO.

0001, WSISS TO 0022 OTHER: MISC

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 Software Development Support N68936-00-D-0022 EER Systems, Inc.
[T DATATTEMNO, | 2. TITLE OF DATAITEM 3. SUBTITLE
B002 TECHNICAL REPORT-STUDY/SERVICES Technical Report
. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE . REGUIRING OFFICE
DI-MISC-80508 See Block 16 TA (see SOW Ref. 2.2(i))
7. DD 250 REQ 9. DT STATEMENT | 10. FREGUENGY ;mgssigs FIRST 1. DISTRIBUTION
NO ASREQ See Block 16 b. COPIES
8. APF CODE See Block 16 | - ASOF DATE [13. DATE gruas'tj?sssslgNusm a. ADDRESSEE ot Finel
N/A N/A See Block 16 Reg. |  Repro.
16. REMARKS see block 16 see | blk 16

See SOW Reference 2.2(i) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(i)).

blk 5: Contract Reference: Task Order SOW 3.1.1, 3.1.3,3.14.1,

3.1.65,&344

blk 9: Distribution Statement X: Distribution authorized to U.S.

Government Agencies and private individuals or enterprises

eligible to obtain export-controlled technical data in accordance

with DoD Directive 5230.25 (11/6/84), 08 August 2003.

Controlling DoD office is the Naval Air Warfare Center, (Task

Order Technical Assistant, see SOW ref, 2.2(i)), China Lake, CA

93555-6100.

blks 12 & 13: Submit in accordance with the schedule defined in the

tasking document.

blk 14: Submit electronic copy to the TA as an EMail attachment.

Deliver a hard copy to the F/A-18 Software Development Library

(SDL). Electronic format shall be negotiated between the TA (see

SOW ref. 2.2(i)) and the Contractor’s Task Leader (TL).

15. TOTAL—;. see | blk 16

f— —
G. PREPARED BY H. DATE . APPROVED BY 7. DATE

Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2003 AUG 05 ;% 7&1&4_’ 2003 AUG 27

China Lake, CA 93555-6100
for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(I Data Item) OMB No. (704-0188
Public reporting burden for this z [3 lanv-agcHOhompqrupo'u‘hchdingmothmfava\gkmmuactmgcxﬁngdeumcu
guthmonndrnwulnmg m'daunudcdand and g the of Send ﬁmdmmmuaanymaspocldu-
including reducing this burden, to D« of Deferse, Services, Di and Reports,
1216 M-non Davis thwny Sulte 1204, Arlington, VA, 22202-4302, and to the Office of and Budget, Prop:l (0704—0158) Wnl?ington. DC 20503, Please
DO N Officer for Contract/PR No. listed in Blocl
A, CONTRACI' LINB ITEM NO. C. CATEGORY
0001, WSISS TO 0022 TDP ™ OTHER: IPSC
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 Software Development Support | N68936-00-D-0022 EER Systems, Inc.
[ 1. DATATTEMNO. | 2. TITLE OF DATAITEM 3. SUBTITLE
B003 | SYSTEM/SUBSYSTEM DESIGN System/Segment Design Document
DESCRIPTION (SSDD)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-IPSC-81432 TO SOW 3.1.2 TA (see SOW Ref. 2.2(i))
7. OD 250 REQ :Eg‘gl;g ATEMENT | 10. FREQUENCY lstB?MA;SE & FIRST 14, DISTRIBUTION
NO ASREQ See Block 16 b. COPIES
8. APP CODE See Block 16 11. AS OF DATE [13. DATE (;FLBS:.‘IIBSSS‘ES'.NJENT a. ADDRESSEE ot Final
N/A N/A See Block 16 Reg. |  Repro.
16. REMARKS see block 16 see | blk 16

See SOW Reference 2.2(i) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing
Customer Code standards (samples available from TA. See SOW

reference 2.2(i)).

blk 9: Distribution Statement X: Distribution authorized to U.S.

Government Agencies and private individuals or enterprises

eligible to obtain export-controlled technical data in accordance

with DoD Directive 5230.25 (11/6/84), 08 August 2003.

Controlling DoD office is the Naval Air Warfare Center, (Task

Order Technical Assistant, see SOW ref. 2.2(i)), China Lake, CA

93555-6100.

blks 12 & 13: Submit in accordance with the schedule defined in the

tasking document.

blk 14: Submit electronic copy to the TA via EMail, and a hard copy

delivered to the F/A-18 Software Development Library (SDL).

Electronic format shall be negotiated between the TA (see SOW

ref. 2.2(i)) and the Contractor’s Task Leader (TL).

15. TOTAL™ =~ | see |blk | 16

Q. PREPARED BY H. DATE |. APPROVED BY J. DATE

Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2003 AUG 05 ;% 7&:4“./ 2003 AUG 27

China Lake, CA 93555-6100
for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Public reporting burden for this i ion s 0 avuag. 110 hours pv response, Including the tima for vov.wlng instructions, searching existing data sources,
gathering and maintaining the data n.oded and and this burden estimate or any other aspect of this
including for reducing this burden, to Dr of Dofem Services, Dir for [e/ ions and Reports,
1215 Joﬂsrson Davis Highway, Suite 1204, Arington, VA. 22202-4302, and to the Office of and Budget, Project (0704-0188), wasmgton OC 20503. Please
DO NOT RETURN your form to either of these addresses. Send completed form to the Government Contracti Ofﬁcu for Contract/PR No. listed in Block €.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0022 B TDP ™ OTHER: IPSC
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 Software Development Support N68936-00-D-0022 EER Systems, Inc.
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B004 SOFTWARE REQUIREMENT Subsystem Requirements Specification
SPECIFICATION (SRS
3. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-IPSC-81433 TO SOW 3.1.2 TA (see SOW Ref, 2.2(i))
[7. DD 250 REQ ’n'ESu.mm ggA_TEVENT 10. FREQUENCY éfma?;sslg FIRST 1. DISTRIBUTION

NO ASRE See Block 16 b. COPIES
8. APF CODE See Block 16 | - ASOF DATE [13. DATE gﬁ SUBSEIgNUENT a. ADDRESSEE oot Final

N/A N/A See Block 16 Reg. Repro.
16. REMARKS see block 16 see | bik 16

See SOW Reference 2.2(i) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(i)).

blk 9: Distribution Statement X: Distribution authorized to U.S.

Government Agencies and private individuals or enterprises

eligible to obtain export-controlled technical data in accordance

with DoD Directive 5230.25 (11/6/84), 08 August 2003.

Controlling DoD office is the Naval Air Warfare Center, (Task

Order Technical Assistant, see SOW ref. 2.2(i)), China Lake, CA

93555-6100.

blks 12 & 13: Submit in accordance with the schedule defined in the

tasking document.

blk 14: Submit electronic copy to the TA via EMail, and a hard copy

delivered to the F/A-18 Software Development Library (SDL).

Electronic format shall be negotiated between the TA (see SOW

ref. 2.2(i)) and the Contractor’s Task Leader (TL).

15. TOTALJ; see | blk 16

G. PREPARED 8Y H. DATE I. APPROVED BY J. DATE

Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2003 AUG 05 ;% M 2003 AUG 27

China Lake, CA 93555-6100
for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this 0
gathering and maintaining (he data ncodad and
uding ions for reducing this burdan to D nd Reports,
1215 Joﬂonon Davis Htghway Suite 1204, Arington, VA. 22202-4302, and to the Office of and Budget, Project (07M138) washmglon oc 20503 Please
DO NOT RETURN form to either of these addresses, Send ed form to the Govermnment issuing Contracting Officer for Contract/PR No. listed in 8lock E.

to avuago 10 hous por response, h\cludlng the time for reviewing instructions, searching existing data souwrces,
ouwdcnmmoaunymhwaspectdths

of Ddonse Services, D

A. CONTRACT LINE ITEM NO, B.EXHIBIT C. CATEGORY:
ILSS

0001, WSISS TO 0022 B TDP ™ OTHER:

D. SYSTEMITEM E. CONTRACT/PR NO.
F/A-18 Software Development Support N68936-00-D-0022

F. CONTRACTOR

EER Systems, Inc.
3. SUBTITLE
Preliminary Design Package

1. DATA ITEM NO. 2. TITLE OF DATA ITEM
B005 | DESIGN REVIEW DATA PACKAGE

4. AUTHORITY (Data Acquisiion Document No.) 5. CONTRACT REFERENCE
DI-ILSS-81335 TO SOW 3.1.2

6. REGUIRING OFFICE
TA (see SOW Ref. 2.2(i))

§ 7. DD 250 REQ 9. DIST STATEMENT 12. DATE OF FIRST 14.

DISTRIBUTION

NO

8. APP CODE

N/A

REQUIRED

See Block 16

SUBMISSION
See Block 16

3. DATE OF SUBSEQUENT

SUBMISSION
See Block 16

a. ADDRESSEE

b. COPIES

Draft

Final

Rep.

Repro.

16. REMARKS

see block 16

bik

16

See SOW Reference 2.2(i) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(i)).

blk 9: Distribution Statement X: Distribution authorized to U.S.

Government Agencies and private individuals or enterprises

eligible to obtain export-controlled technical data in accordance

with DoD Directive 5230.25 (11/6/84), 08 August 2003.

Controlling DoD office is the Naval Air Warfare Center, (Task

Order Technical Assistant, see SOW ref. 2.2(i)), China Lake, CA

93555-6100.

blks 12 & 13: Submit in accordance with the schedule defined in the

Task Assignment.

blk 14: Submit electronic copy to the TA via EMail, and a hard copy

delivered to the F/A-18 Software Development Library (SDL).

Electronic format shall be negotiated between the TA (see SOW

ref. 2.2(i)) and the Contractor’s Task Leader (TL).

see | blk 16

15. TOTAL ==
1. APPROVED BY

S A

for ADRRB Chairperson

"G, PREPARED BY
Naval Air Warfare Center,
Weapons Division, Code 45C000D
China Lake, CA 93555-6100

H. DATE J. DATE

2003 AUG 05 2003 AUG 27

DD Form 1423-1, 1 Jun 9090




N68936-00-D-0022

0022
Page 22 of 40
CONTRACT DATA REQUIREMENTS LIST Form Approved
(I Data Item) OMB No. 0704-0188
Public reporting burden for this Hon s © avereg. 110 hours per response, nchdng the time for existing data sources,
gathering and mauualring lhn data naoded and ing and of i ing this bu-dan estimate of any other aspecl of this
for reducing this bueden, 1o O« of Deferse, L servlce: D# Reports,
1215 Jeﬂerson Davis nghwny Suite 1204, Arlington, VA. 222024302, and to the Office of and Budget, Project (0704«01 88), Wnsh\ng(on, oC 20503 Please
DO NOT RETURN your form to either of these addresses. Send completed form to the Government kssuing Contracting Officer for Contract/PR No lsted in Block €.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0022 B TDP ™ OTHER: IPSC
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 Software Development Support N68936-00-D-0022 EER Systems, Inc.
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B006 | DESIGN REVIEW DATA PACKAGE Detailed Design Package
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-IPSC-81432 TO SOW 3.1.2 TA_(see SOW Ref. 2.2(i))
7. DD 250 REQ ;Eguﬁl.;! EEATEIENT 10. FREQUENCY ‘STJB?A?;SEISS FIRST 14, DISTRIBUTION
- NO | ASREQ See Block 16 b. COPIES
. . 3 N Finat
8. APP CODE See Block 16 11. AS OF DATE 13. DATE gFUgMUF;ElgNUENT a. ADDRESSEE Ot
N/A N/A See Block 16 Reg. |  Repro.
18. REMARKS see block 16 see | bik 16

See SOW Reference 2.2(i) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(i)).

blk 9: Distribution Statement X: Distribution authorized to U.S.

Government Agencies and private individuals or enterprises

eligible to obtain export-controlled technical data in accordance

with DoD Directive 5230.25 (11/6/84), 08 August 2003.

Controlling DoD office is the Naval Air Warfare Center, (Task

Order Technical Assistant, see SOW ref. 2.2(i)), China Lake, CA

93555-6100.

blks 12 & 13: Submit in accordance with the schedule defined in the

Task Assignment.

blk 14: Submit electronic copy to the TA via EMail, and a hard copy

delivered to the F/A-18 Software Development Library (SDL).

Electronic format shall be negotiated between the TA (see SOW

ref. 2.2(i)) and the Contractor’s Task Leader (TL).

15. TOTAL™==3 | see | blk | _ 16

G, PREPARED BY H. DATE 1. APPROVED BY J. DATE

Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2003 AUG 05 % 7%(’ 2003 AUG 27
China Lake, CA 93555-6100

for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090




N68936-00-D-0022
0022
Page 23 of 40

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this

o avsvage 110 hours pu tesponse, ncludlng the time for

existing data sowrces,

gulhodng and maimaining the data nooded and
including f

DO NOT RETURN
A. CONTRACT LINE ITEM NO.

0001, WSISS TO 0022

ing and
for this burden, to Dx
1218 Jtlhuon Davis Highway, sum 1204, Artington, VA, 22202-4302, and to the Office of
form 10 elther of these addresses. Send completed form to the Government kssuing Contrac!

B. EXHIBIT

i nuwoenmaleoranyothaaspec(ovm
Services, O for and Re

of Dofem i
and Budget.

C. CATEGORY:

B TDP ™

ion Project (0704-0188), washh\g(on OC 20503. Haau
Officer for Contract/PR No. fisted in Block £

OTHER: MISC

D. SYSTEMATEM
F/A-18 Software Development Support

E. CONTRACT/PR NO.
N68936-00-D-0022

F. CONTRACTOR
EER Systems, Inc.

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

B007

TECHNICAL REPORT-STUDY/SERVICES

3. SUBTITLE
Code Walkthrough Package

4. AUTHORITY (Data Acquision Document No.J
DI-MISC-80508

& CONTRACT REFERENCE
TOSOW 3.1.2

6. REQUIRING OFFICE

TA (see SOW Ref. 2.2(i))

7. DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST

SUBMISSION 14

DISTRIBUTION

REQUIRED
NO

b. COPIES

ASREQ See Block 16

13. DATE OF SUBSEQUENT
SUBMISSION

8. APP CODE See Block 16 11. AS OF DATE a. ADDRESSEE Final

Draft

N/A N/A See Block 16 Reg. | Repro.

16. REMARKS see block 16 blk 16

See SOW Reference 2.2(i) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(i)).

blk 9: Distribution Statement X: Distribution authorized to U.S.

Government Agencies and private individuals or enterprises

eligible to obtain export-controlled technical data in accordance

with DoD Directive 5230.25 (11/6/84), 08 August 2003.

Controlling DoD office is the Naval Air Warfare Center, (Task

Order Technical Assistant, see SOW ref. 2.2(i)), China Lake, CA

93555-6100.

blks 12 & 13: Submit in accordance with the schedule defined in the

tasking document.

blk 14: Submit electronic copy to the TA via EMail, and a hard copy

delivered to the F/A-18 Software Development Library (SDL).

Electronic format shall be negotiated between the TA (see SOW

ref. 2.2(i)) and the Contractor’s Task Leader (TL).

see j blk 16

15. TOTAL™—gi—
. APPROVED BY

S b

for ADRRB Chairperson

[G. PREPARED BY
Naval Air Warfare Center,
Weapons Division, Code 45C000D
China Lake, CA 93555-6100

H. DATE J. DATE

2003 AUG 05 2003 AUG 27

DD Form 1423-1, 1 Jun 9090




N68936-00-D-0022
0022
Page 24 of 40

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this on of [ to average 110 hours pev response, including the time for wvewlng Insructions, searching existing data sowrces,
gathering and malmmmg lho data needed, and and the Send g this buvden astimate of nny other aspect of this

tuding for reducing this burden, to of De!anse Services, i i and Reports,
1215 Jeﬂmson Davis Htghwny Suite 1204, Arlington, VA. 22202-4302, and to the Office of and Budget. jion Project (0704 0188), Washlngton DC 20503. Please

DO NOT RETURN form to either of these addresses. Send completed form to the Govemnment Issuing Contracting Officer for Contract/PR No, kisted in Block €.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0022 B TDP ™ OTHER: NDTI
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 Software Development Support N68936-00-D-0022 EER Systems, Inc.
7. DATA ITEM NO. 2. TITLE OF DATA TEM 3. SUBTITLE
B00S TEST/INSPECTION REPORTS Test Report
3. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE . REQUIRING OFFICE
DI-NDTI-80809A I TO SOW 3.1.2,3.3.3, & 3.3.5 TA (see SOW Ref. 2.2(1))
[ 7. DD250 REQ | 0. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST 1a DISTRIBUTION
REQUIRED SUBMISSION -
NO ASREQ See Block 16 b. COPIES
8. APP GODE See Block 16 | ' ASOFDATE 13. DATE gF lgulagselg"usm a. ADDRESSEE o Final
N/A N/A See Block 16 Reg. Repro.
16. REMARKS see block 16 see | bk 16

See SOW Reference 2.2(i) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(i)).

blk 9: Distribution Statement X: Distribution authorized to U.S.

Government Agencies and private individuals or enterprises

eligible to obtain export-controlled technical data in accordance

with DoD Directive 5230.25 (11/6/84), 08 August 2003.

Controlling DoD office is the Naval Air Warfare Center, (Task

Order Technical Assistant, see SOW ref, 2.2(i)), China Lake, CA

93555-6100.

blks 12 & 13: Submit in accordance with the schedule defined in the

tasking document.

blk 14: Submit electronic copy to the TA via EMail, and a hard copy

delivered to the F/A-18 Software Development Library (SDL).

Electronic format shall be negotiated between the TA (see SOW

ref. 2.2(i)) and the Contractor’s Task Leader (TL).

15, TOTAL*‘ see | blk 16

G. PREPARED BY H. DATE I. APPROVED BY

China Lake, CA 93555-6100

o~
J. DATE

Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2003 AUG 05 % 7&4‘,— 2003 AUG 27

for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090




N68936-00-D-0022

0022
Page 25 of 40

(1 Data Item)

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this of i
gathering and melmamng Khe data needed, and

to avomge 10 hou! pel fesponse, lncmdmg the time for

Ihisbu'den 10 De

of De’ense

Services, D

axisting data sources,

lhlsbudan estimate or any other aspect of this
o

and Reports.

uding for reducing

DO NOT RETUI
A. CONTRACT LINE ITEM NO.

1215 Joﬂqson Davis H'ghway Suite 1204, Arlington, VA, 22202-4302, and to the Office of

ion Project (0704-0188) Wusr-'\glon DC 20503, Please

Officer for Contract/PR No. listed in Block E.

reference 2.2(i)).

93555-6100.

tasking document.

See SOW Reference 2.2(i) for all Government Points of Contact.

bik 4: Tailor DID as follows: Format shall be consistent with existing
Customer Code standards (samples available from TA. See SOW

blk 9: Distribution Statement X: Distribution authorized to U.S.
Government Agencies and private individuals or enterprises
eligible to obtain export-controlled technical data in accordance
with DoD Directive 5230.25 (11/6/84), 08 August 2003.
Controlling DoD office is the Naval Air Warfare Center, (Task
Order Technical Assistant, see SOW ref. 2.2(i)), China Lake, CA

blks 12 & 13: Submit in accordance with the schedule defined in the

blk 14: Submit electronic copy to the TA via EMail, and a hard copy
delivered to the F/A-18 Software Development Library (SDL).
Electronic format shall be negotiated between the TA (see SOW
ref. 2.2(i)) and the Contractor’s Task Leader (TL).

China Lake, CA 93555-6100

0001, WSISS TO 0022 TDP OTHER: NDTI
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 Software Development Support N68936-00-D-0022 EER Systems, Inc.
7. DATA ITEM NO. 3. TITLE OF DATA TEM 3. SUBTITLE
B009 TEST/INSPECTION REPORTS Inspection Report
2. AUTHORITY (Data Acquisition Document No.) . CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-NDTI-80809A TO SOW 3.1.4.2 TA (see SOW Ref. 2.2(i))
[ 7. DD250REQ | 9. DIST STATEMENT | 10. FREQUENCY 12 DATE OF FIRST 1. DISTRIBUTION
REQUIRED SUBMISSION
NO ASRE See Block 16 b. COPIES
8. APP CODE See Block 16 | 11~ A5 OF DATE 3. DATE gF Uguu:asss—sl'gﬂue"" NT | a. ADDRESSEE ot Final
N/A N/A See Block 16 Reg- Repro.
18. REMARKS see block 16 see | blk 16

for ADRRB Chairperson

_ 15, TOTAL™==— | see [blk | 16
Q. PREPARED BY H. DATE i APPROVED BY J. DATE
Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2003 AUG 05 ;f:% M_— 2003 AUG 27

DD Form 1423-1, 1 Jun 9090




N68936-00-D-0022

0022
Page 26 of 40

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Pubkc reporting burden for this is et

loavomgo ||0)mnpurospofm mch.lding!hemmlol

gam«lng and malmalnmg the dam meded and
for reducing this urdien. to D

of Deferse,

Services, Dire

existing data sources,

this btldon estimate of any other aspect of this

1215 Je"etwn Davis nghway Sulte 1204, Arington, VA, 22202-4302, and to the Office of
DO NOT RETURN your form to etther of these addresses. Send completed form to the Government fssuing Contracti

A. CONTRACT LINE ITEM NO. B. EXHIBIT

Officer for Contract/PR No. listed in Block

and Reports,

ion Project (0704—0188) WAsrmgmn DC 20503. Ploase

0001, WSISS TO 0022 TDP OTHER:  MISC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 Software Development Support N68936-00-D-0022 EER Systems, Inc.

1. DATA ITEM NO.

B00A

2. TTILE OF DATA ITEM
TECHNICAL REPORT-STUDY/SERVICES

3. SUBTITLE
Comments Data Form

5. CONTRACT REFERENCE
TOSOW 3.1.5.2 & 3.2

4. AUTHORITY (Data Acquisition Docurmont NG}
DI-MISC-80508

8. REQUIRING OFFICE

TA (see SOW Ref. 2.2(i)

7. OD 250 REQ | 9. DIST STATEMENT |
REQUIRED
NO

8. APP CODE

N/A

10. FREQUENCY 12. DATE OF FIRST

SUBMISSION
ASREQ See Block 16
T1. AS OF DATE

13. DATE OF SUBSEQUENT
N/A

See Block 16 OF SUBSEQU

See Block 16

14, DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final

Reg. Repro.

16. REMARKS

See SOW Reference 2.2(i) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing
Customer Code standards (samples available from TA. See SOW
reference 2.2(i)). Contractor’s review comments shall be entered
on the review form attached to the data package.

blk 9: Distribution Statement X: Distribution authorized to U.S.
Government Agencies and private individuals or enterprises
eligible to obtain export-controlled technical data in accordance
with DoD Directive 5230.25 (11/6/84), 08 August 2003.
Controlling DoD office is the Naval Air Warfare Center, (Task
Order Technical Assistant, see SOW ref. 2.2(i)), China Lake, CA
93555-6100.

blks 12 & 13: Due not later than 9 working days after receipt of data
package for review, or as negotiated between the TA and TL.

blk 14: Submit electronic copy to the TA via EMail, and a hard copy
delivered to the F/A-18 Software Development Library (SDL).
Electronic format shall be negotiated between the TA (see SOW
ref. 2.2(i)) and the Contractor’s Task Leader (TL).

see block 16

bk 16

15. TOTAL—;.

see | blk 16

"G, PREPARED BY
Naval Air Warfare Center,
Weapons Division, Code 45C000D
China Lake, CA 93555-6100

H. DATE 1. APPROVED BY

2003 AUG 05

Sk

for ADRRB Chairperson

J. DATE

2003 AUG 27

DD Form 1423-1, 1 Jun 9090




N68936-00-D-0022

0022
Page 27 of 40

CONTRACT DATA REQUIREMENTS LIST Form Approved
(I Data Item) OMB No. 0704-0188
Public reporting burden for this ion of [ to uvorage 110 howss pet response, ncludmg the time for ing existing data sowces,
gathering and malmaldng the data needed, and { ing this burden estimate o any other aspect of this
ling for reducing this bu‘den o D of Delense 1 Services, D for and Reports,
1215 Ja"ﬂson Davis Pughway Suite 1204, Arlington, VA, 22202-4302, and to the Office of and Budget, Paps Project (0704- 0158) Washmgtcn DC 20503. Please
DO NOT RETURN form 10 either of these addvesses. Send completed form to the Govemment kssuing Contracting Officer for Contract/PR No. fisted in
A. CONTRACT LINE ITEM NO. C. CATEGORY:
0001, WSISS TO 0022 TDP ™ OTHER: MCCR
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 Software Development Support N68936-00-D-0022 EER Systems, Inc.
[T DATATEM NG, | 2. TITLE OF DATATTEM 3. SUBTITLE
B0OOB COMPUTER SOFTWARE PRODUCT END Data Reports
ITEMS
3 AUTHORITY (Data Acquisiion Docurment No.) 5. CONTRACT REFERENCE € REQUIRING OFFICE
DI-MCCR-80700 TO SOW 3.1.6.3 TA (see SOW Ref. 2.2(i))

7. DD 250 REQ %Egﬁl}; gl;mzuem 70, FREQUENCY ;mfsrss 'g: FIRST . DISTRIBUTION

NO ASRE See Block 16 b. COPIES

6 APPCODE | See Block 16 | 11 AS OF DATE [13. DATE gﬁ uas:za:s E—‘&JENT a. ADDRESSEE o Final

N/A N/A See Block 16 Reg. Repro.
16. REMARKS See Block 16 see | blk 16
See SOW Reference 2.2(i) for all Government Points of Contact.
blk 4: Tailor DID as follows: Format shall be as created by the

software product delivering the document.
blk 9: Distribution Statement: Distribution Statement shall be as

created by the software product delivering the document.
blks 12, 13, & 14: Deliver within 2 working days after receipt of the

Data Request Form. Deliver the electronic Data Report file as an

EMail attachment to the distribution defined in the Data Request

Form.

15. ToTAL™==3— | see | blk 16
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2003 AUG 05 ?,é ” 7&44_’ 2003 AUG 27
China Lake, CA 93555-6100
for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090




N68936-00-D-0022
0022
Page 28 of 40

CONTRACT DATA REQUIREMENTS LIST
(I Data Item)

Form Approved
OMB No. 07040188

Public reporting burden for this
gathedng and maintaining the data needad and

to avorago 110 hours per rsponse, lncludlng the time for vevcwng instructions. searching existing data sowrces,
of i

of Deferto,

»ubudcnmuoranyw_\oraspec(dms

for reducing this buden to De

Services, Di and Reports,

1215 Jenerson Davis Highway, Suite 1204, Ariington, VA, 22202-4302, and to the Office of
DO NOT RETURN your form to either of these addresses. Send completed form to the Government lssuing Contracti

A. CONTRACT LINE ITEM NO.
0001, WSISS TO 0022

ion Project 10104-0189) Washington, DC 20503. Please

Officed for Contract/PR No listed in Block E.

OTHER: ADMN

D. SYSTEM/ITEM E. CONTRACT/PR NO.
F/A-18 Software Development Support

F. CONTRACTOR
EER Systems, Inc.

N68936-00-D-0022
1. DATATEMNO. | 2. TITLE OF DATATEM

BOOC | REVISIONS TO EXISTING GOVERNMENT
DOCUMENTS

3. SUBTITLE

7 AUTHORITY (Dt Acquisiion Document No.)
DI-ADMN-80925

5. CONTRACT REFERENCE
See Block 16

6. AEGUIRING OFFICE
TA (see SOW Ref. 2.2(i))

7. DOZ50REQ | 9. DIST STATEMENT
REQUIRED
NO

8. APP CODE

N/A

10. FREQUENCY 12. DATE OF FIRST

SUBMISSION

See Block 16 OF SUBSECU

N/A See Block 16

ASREQ See Block 16
T1. AS OF DATE [13. DATE OF SUBSEGUENT

14, DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Reg. Repro.

16. HEMARKS
See SOW Reference 2.2(i) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing
document.

blk 5: Contract Reference: 3.1.6.6,3.4.2,3.4.3,3.4.6.7,35.1.14, &
3.5.1.15

blk 9: Distribution Statement: Distribution Statement of original
document shall be maintained.

blks 12 & 13: Submit in accordance with the schedule defined in the
tasking document.

blk 14: Submit electronic copy to the TA via EMail, and a hard copy
delivered to the F/A-18 Software Development Library (SDL).
Electronic format shall be negotiated between the TA (see SOW
ref. 2.2(i)) and the Contractor’s Task Leader (TL).

See Block 16 blk 16

15, TOTAL*\ see | blk 16

[G. PREPARED BY
Naval Air Warfare Center,
Weapons Division, Code 45C000D
China Lake, CA 93555-6100

H. DATE I. APPROVED BY

2003 AUG 05

. A

for ADRRB Chairperson

7. DATE

2003 AUG 27

DD Form 1423-1, 1 Jun 9090




N68936-00-D-0022
0022
Page 29 of 40

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this of [

!o averaga 110 hours per response, including the time for
o b "

gathering and marﬁmm\g the data needed, and and
of y

including for reducing this burden, to D P of Defense,

Services, Di

existing data sources,

ing this burden estimate o any other aspocl of this
for

1215 Jefferson Davis Highway, Suite 1204, Arlington, VA, 22202-4302, and to the Office of
DO NOT RETURN your form to either of thase addresses. Send com)

A. CONTRACT LINE ITEM NO.
0001, WSISS TO 0022

B. EXHIBIT

ind Reports,

Project (0704 0188). Washmgton DC 20503 Pleasa

D. SYSTEM/ITEM

1. DATA ITEM NO.

F/A-18 Software Development Support

E. CONTRACT/PR NO.
N68936-00-D-0022

F. CONTRACTOR

EER Systems, Inc.

2. TITLE OF DATA ITEM

BOOD SOFTWARE TEST PLAN (STP)

3. SUBTITLE

CSCI Software Test Plan (STP)

4. AUTHORITY (Datt [ No.) 5. CONTRACT REFERENCE
DI-IPSC-81438 TO SOW 3.3.1

7. DD 250 REQ

NO
8. APP GODE

N/A

6. REQUIRING OFFICE

TA (see SOW Ref. 2.2(i))

9. DIST STATEMENT
REQUIRED

See Block 16

10. FREQUENCY

ASRE!
T1. AS OF DATE

N/A

12. DATE OF FIRST
SUBMISSION

See Block 16

SUBMISSION
See Block 16

13. DATE OF SUBSEQUENT

14, DISTRIBUTION

a. ADDRESSEE

b. COPIES

Final
Draft

Reg. Repro.

16, REMARKS
See SOW Reference 2.2(i) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing
Customer Code standards (samples available from TA. See SOW
reference 2.2(i)).

blk 9: Distribution Statement X: Distribution authorized to U.S.
Government Agencies and private individuals or enterprises
eligible to obtain export-controlled technical data in accordance
with DoD Directive 5230.25 (11/6/84), 08 August 2003,
Controlling DoD office is the Naval Air Warfare Center, (Task
Order Technical Assistant, see SOW ref. 2.2(i)), China Lake, CA
93555-6100.

blks 12 & 13: Submit in accordance with the schedule defined in the
tasking document.

blk 14: Submit electronic copy to the TA via EMail, and a hard copy
delivered to the F/A-18 Software Development Library (SDL).
Electronic format shall be negotiated between the TA (see SOW
ref. 2.2(i)) and the Contractor’s Task Leader (TL).

see block 16

blk 16

15. TOTAL*‘

see | blk 16

"G, PREPARED BY
Naval Air Warfare Center,
Weapons Division, Code 45C000D
China Lake, CA 93555-6100

H. DATE 1. APPROVED BY

2003 AUG 05

S

for ADRRB Chairperson

J. DATE

2003 AUG 27

DD Form 1423-1, 1 Jun 9090




N68936-00-D-0022
0022
Page 30 of 40

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this i Is_'

to average 110 houvs pet Tesponse, including the time for lavownng instructions, searching existing data sources,
the Send

gathering and mammlm\g tha data needad and

this burden estimate or any other aspect of this

of Dnlense

for reducing this buden to
1215 Jn"svson Davis Hgnway Suite 1204, Ariington, VA, 22202-4302, and to the Office of

Services, Dir and Reports,

for
t (0704-0188). Washlngwn DC 20503. Piease

and Budget.
DO NOT RETURN youx form to either of these addresses. Send completed form to the Government lssui

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

0001, WSISS TO 0022 B TDP ™

Contracting Officer for Contract/PR No. fisted in Block E.

OTHER: IPSC

F. CONTRACTOR

D. SYSTEM/ITEM E. CONTRACT/PR NO.
F/A-18 Software Development Support N68936-00-D-0022
2. TILE OF DATATTEM

EER Systems, Inc.

T. DATATTEM NO.
SOFTWARE TEST DESCRIPTION

3. SUBTITLE

BOOE
4 AUTHORITY (Daia Acquiiion Document No.} %, CONTRACT REFERENGE
TO SOW 3.3.2

6. REQUIRING OFFICE
TA (see SOW Ref. 2.2(i))

DI-IPSC-81439
7. DO 250 REQ | 9. DIST STATEMENT 2. DATE OF FIRST
SUBMISSION

REQUIRED
NO See Block 16
8. APP CODE [13. DATE OF SUBSEQUENT
SUBMISSION
N/A

10. FREQUENCY

ASREQ
T1. AS OF DATE

N/A

See Block 16

14, DISTRIBUTION

b. COPIES

a. ADDRESSEE Finad

Reg. Repro.

See Block 16
76, REMARKS

See SOW Reference 2.2(i) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing
Customer Code standards (samples available from TA. See SOW
reference 2.2(i)).

blk 9: Distribution Statement X: Distribution authorized to U.S.
Government Agencies and private individuals or enterprises
eligible to obtain export-controlled technical data in accordance
with DoD Directive 5230.25 (11/6/84), 08 August 2003,
Controlling DoD office is the Naval Air Warfare Center, (Task
Order Technical Assistant, see SOW ref. 2.2(i)), China Lake, CA
93555-6100.

blks 12 & 13: Submit in accordance with the schedule defined in the
tasking document.

blk 14: Submit electronic copy to the TA via EMail, and a hard copy
delivered to the F/A-18 Software Development Library (SDL).
Electronic format shall be negotiated between the TA (see SOW
ref. 2.2(i)) and the Contractor’s Task Leader (TL).

see block 16 blk 16

15. TOTAL'-*. see | blk 16

G, PREPARED BY
Naval Air Warfare Center,
Weapons Division, Code 45C000D
China Lake, CA 93555-6100

H. DATE 1. APPROVED BY

2003 AUG 05

S

for ADRRB Chairperson

S
J. DATE

2003 AUG 27

DD Form 1423-1, 1 Jun 9090
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CONTRACT DATA REQUIREMENTS LIST

Form Approved

(I Data Item) OMB No. 0704-0188
Publiic reporting burden for this of ion s to average 110 hows per response, including the time for existing data sources,
gamoﬂng and maintaining the data needed, and ing and g ion of i send ing this burden esumalo or any othev aspect of this
of i including lions for reducing this burden, to D¢ of Defense, Services, DI for and Reports,

1215 Jefferson Davis Highway. Suite 1204, Arington. VA. 22202.4302, and to the Office of and Budget, Pap

DO NOT RETURN form to either of these addresses. Send completed form to the Government Issuing Contracti
A. CONTRACT LINE ITEM NO.

0001, WSISS TO 0022

Project (0704-0188), Walhmgton DC 205013, Please

Officer for Contract/PR No. listed in Block £

OTHER: IPSC

See SOW Reference 2.2(i) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing
Customer Code standards (samples available from TA. See SOW
reference 2.2(1)).

blk 9: Distribution Statement X: Distribution authorized to U.S.
Government Agencies and private individuals or enterprises
eligible to obtain export-controlled technical data in accordance
with DoD Directive 5230.25 (11/6/84), 08 August 2003.
Controlling DoD office is the Naval Air Warfare Center, (Task
Order Technical Assistant, see SOW ref. 2.2(i)), China Lake, CA
93555-6100.

blks 12 & 13: Submit in accordance with the schedule defined in the
tasking document.

blk 14: Submit electronic copy to the TA via EMail, and a hard copy
delivered to the F/A-18 Software Development Library (SDL).
Electronic format shall be negotiated between the TA (see SOW
ref. 2.2(i)) and the Contractor’s Task Leader (TL).

D. SYSTEM/ATEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 Software Development Support N68936-00-D-0022 EER Systems, Inc.
[1. DATATIEMNO. | 2. TILE OF DATA TEM 3. SUBTITLE
BOOF SOFTWARE TEST DESCRIPTION (STD) Integrated Test Description (ITD)
3. AUTHORITY (Data Acquisition IX No.J 5. CONTRACT REFERENCE 6. REQUIAING OFFICE
DI-IPSC-81439 I TO SOW 3.34 TA (see SOW Ref. 2.2(i))
[7. DD 250 REG | '%_Egbsl; gATEMENT_' 0. FREQUENCY ém;ssg FIRST 1. DISTRIBUTION
NO ASREQ See Block 16 b. COPIES
[6 APPCODE | See Block 16 | " ASOFDATE 13. DATE (Sx: Ugu:ssssfgxsm a. ADDRESSEE ot Final
N/A N/A See Block 16 Reg. Fepro.
16. REMARKS see block 16 see | blk 16

15. TOTAL==—g— | see [blk ][ 16

frmevan——
G. PREPARED BY H. DATE I. APPROVED BY

J. DATE

Naval Air Warfare Center,
Weapons Division, Code 45C000D | 2003 AUG 05 % 7%4__, 2003 AUG 27
China Lake, CA 93555-6100

for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this
gathering and masmmnlng the data meded and
of includi

loamuge‘lohompampovu mcbdmgﬂntknolov

existing data sources,

of Dolense

this buden estimate of Bny other aspecl of this
Services, O

for reducing this buvdsn, to D

ng "
1215 Jefferson Davis Highway, Suite 1204, Ariington, VA, 22202-4302, and to the Office of and Budget,

ind Reports,

DO NOT RETURN form 1o either of these addresses. Send completed form to the Government
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

0001, WSISS TO 0022 B TDP ™

t (07040‘88) Wushw\g(on DC 20503 Please

Contracting Office for Contract/PR No. listed in Biock

OTHER: MISC

D. SYSTEM/ITEM E. CONTRACT/PR NO.
F/A-18 Software Development Support N68936-00-D-0022

F. CONTRACTOR
EER Systems, Inc.

" DATATEMNO, | 2. TITLE OF DATATTEM
B0OG TECHNICAL REPORT-STUDY/SERVICES

3. SUBTITLE
Quarterly Summary Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MISC-80508 TO SOW 3.4.6.1

. REGUIRING OFFICE
TA (see SOW Ref. 2.2(i))

7. DDZ50 REQ | ©. DIST STATEMENT 2. DATE OF FIRST
REQUIRED SUBMISSION
NO

See Block 16
8 APP CODE [13. DATE OF SUBSEGUENT
SUBMISSION
N/A
16, REMARKS

10. FREQUENCY

See Block 16

See Block 16

14, DISTRIBUTION

b. COPIES

a. ADDRESSEE Final

Reg. Rapro.

See SOW Reference 2.2(i) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing
Customer Code standards (samples available from TA. See SOW
reference 2.2(i)).

blk 9: Distribution Statement X: Distribution authorized to U.S.
Government Agencies and private individuals or enterprises
eligible to obtain export-controlled technical data in accordance
with DoD Directive 5230.25 (11/6/84), 08 August 2003.
Controlling DoD office is the Naval Air Warfare Center, (Task
Order Technical Assistant, see SOW ref. 2.2(i)), China Lake, CA
93555-6100.

blks 12 & 13: Due not later than 5 working days after the end of each
calendar quarter.

blk 14: Submit electronic copy to the TA via EMail, and a hard copy
delivered to the F/A-18 Software Development Library (SDL).
Electronic format shall be negotiated between the TA (see SOW
ref. 2.2(i)) and the Contractor’s Task Leader (TL).

See Block 16 bik 16

15. TOTAL*‘ see | blk 16

G, PREPARED BY
Naval Air Warfare Center,
Weapons Division, Code 45C000D
China Lake, CA 93555-6100

H. DATE I. APPROVED 8Y

2003 AUG 05

A

for ADRRB Chairperson

J. DATE

2003 AUG 27

DD Form 1423-1, 1 Jun 9090
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SECURITY SERVICING AGREEMENT
BETWEEN
SECURITY COORDINATOR
F/A-18 ADVANCED WEAPONS LABORATORY (AWL)
AND
PACILITY SECURITY OFFICER
_ EERSVSTEMS INC,

Ref:  (x) SECNAVINST 5510.36
() NAWCWPNSINST 551030

{c) DOD 5220.22M (NISPOM)
Encl: (1) Statement of Work (Security Requirements)
(2) Security Apreement

1. Thk&ymmahblhkswﬂdhahmhne(l)mmemﬁouofmlyﬁm
performed by EER Systems, Inc., in support of the F/A-18 Integrated Product Team (IPT)
(41!1MD)WMMN68M&MDT&M«m2mbuﬂCHuLA&c(CL}
ThkisaﬁﬂhwmtnTaskOxduOﬁ&Emlm&)ktheﬁMumﬁtyw

atdﬁmhkcwmbepmmmmfum(l)hwdu(c)md%m

4
% ANITA MAR% ’ ?45“403

CONTRACTING OFFICER
FUR SECURITY MATTERS
CODE 741000D, NAWCWD
CHINA LAKE, CA 925356100
S DONNALLY
SECURITY COORDINATOR :
CODE 410000D/E 330 E. RIDGECREST BLVD SUITE B.

CHINA LAKE CA 93555 MIDGECREST, CA 93558

() (2)




SECURITY PROCEDURES
FOR
STATEMENTS OF WORK

k7 SECURITY REQUIREMENTS

a ThcwwkwbcpafomwdummkcmmuMinllmDDme.Anm
number 05 involves access 1o and handling of classified material up lo and including SECRET.

b. Classificd documents that will be shated between the coatractor and

government
cmployecs will be atorod in GSA anproved sceurity containess that are located in building |~
momnumb:,ﬁjl:knhﬁ:dac TondT JandinC ‘.m m?wnhhu

number| jmﬂ!hr@mw&mﬂﬁﬁymmmm
Iave key/key vard sovess W buikling  Jud] ) include afler hours sevess,

e Secndtymmuthrshmdmofwvmmmmmymﬁmdﬂdﬁadmmdd,
and spaces are ss folows:

1. SMFM(SBMMCMMM&B&&M
compleed when opening, closing and checking all security containers, secure rooms, and vaults
for which authorizxtion hns be granted. The form will be initialed and the date and time of the
day noted,

2. Coutractors in possession of classificd matesial shall follow procedures, which onsure
unatithorized persans do not gain access by sight or sound.

) Coﬁmmuhallnotmvedmiﬁedinbmﬂbnﬁommﬁtyomﬂim
excepd in the perfornpnce of official duties  Classified infrmation remaved from storage shall
bekqxinﬁnmssimofwmﬁmctmmisimofmhoﬁudpmmwmedh
authorized containess when not in use.

(b)CommmuMkeepdnﬁﬁddmmmmvdﬁmMgemmm
surveillince and covered with an appropriate cover sheet or in & folder, For caver sheets, use
Standard Form (SF) 704-Secret Cover Shoet and SF 705-Confidential Cover Shoot. For folders
use NAWCWD 5216/1 (9-01), Folder - Unclassified; NAWCWD $216/3 (9-01)(OP) SF 705,
M-WMNAWCWDSZJMMI)(OP)SFW,RW-M For magnctic
mdoptkﬂmgcuwﬁa(@gm),mﬁekmSﬁthuMSFM&nﬂMﬂ;
SF T07-Secret; and SF 711 for Data Descriptor.

{¢) cwm:mmmuwm»mmumof
unauthorized persons, Takepuﬁmhrmwhenthmmmhwdvisimsorwbmm
Emmﬂmfellowwukmmwmkmuwkmmmﬁnmnsemof
wlmmmmwmmwmwmu.e.mmmm
cell phone or photographic capabilitics) that others are using. Classified information will ot be

N68936-00-D-0022
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(h)(2)
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discussed in the vicinity of open doors or windows and where discussions may be overheard over
telephones or through heating and cooling vents,

(d) Preliminary drafts, carbon sheets, magnetic and optical media, typewriter/printer
ribbons, plates, stencils, stenographic notes, worksheets, and all similar items used to produce
classified information will be safeguarded as classified material.

3. Persons who require access W the combinations of security conlainers must provide
the F/A-18 Security Coordinator the information required to complete an SF 700. Personnel who
have access to security container combinations must sign the privacy advisement on the reverse
side of the SF 700.

4. Classificd material removed from and returned to the container will be logged using
the log sheet filed in the ftont of each file drawer.

5. Classificd materiat will not be reproduced, destroyed, transformed, or removed from
suthorized work areas, except in the performance of official duties. Classified waste may be
destroyed using GSA spproved shredders or olher approved methods of destruction.Contact the
F/A-18 Sccurity Assistant or the Department Security Coordinator for additional guidance.

6. A document listing all classifiod documcnta contained in the containcr will be locatod
in the locking drawer of all shared access security containers. The Contractor employee is
responsible for keeping this list current.

7. Hand-carried classified information on-Station, China Lake will be accomplished as
follows:
(a) Within the NAWC/NAWS sirficld, ranges, Michclson Laboratory, or Sccurity
vicinities.in accordance with paragraph 2(b).

(b) Material will be transported to and from test sites and to and from codes within
4100000 and 450000D. Classified material will be double wrapped when transported by
antomobile. Transportation of classified information by foot requires a cover sheet or folder (see
paragraph 2 (b}) and an outer wrapping. If the classified matcrial is capable of being wrapped in
plain brown envelopes, it will be wrapped as such. Wrapping will be secured with brown paper
tape (reinfarced paper tape is preferred). A combination lock briefcase may substitute for the
outer wrapping. The tape manufacturer’s covering of the tape is considered the inside wrapping
for magnctic media. The contractor may contact the Department Security Coordinator for
additional guidance.

(c) Obtain appropriate hand carry documentation from the Contractor's Facility
Sesurity Officer, the F/A 18 Seeurity Accistant, or the Departmens Sesurity Coordinater.

8. I emergency evacuation (fire, carthquake, eic.) of the work place is required, you
must secure classified information provided it can be done safely without injury or loss of life. If
there is any personal danger, leave classificd matenial in place and evacuate the area. If classified
material is left unsecured, report this information immediately 1o the Government official in
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charge at the assembly arca. Do not leave classificd material unattended during practice drills or
when there is no immediate danger is imminent,

4. Security procedires for key and key card control.

1. The appropriate key custodian will issuc Keys'key cards. Keys/key cards will be
signed for using appropriate log forms. Contractors will report to the key custodian missing,
lost, or stolen keys/key cards. Keys’key cards will be returned to the key custodian when no
fonger needed. The FSO of the contractor will be provided a copy of the key log or other
documentation to identify contractor individuals who have been issued keys/key cards.

€. Security procedures for violations and infractions.

1. All security violations shall be immediatcly reported to the Department Security
Coordinator and Cantractaor Facility Security Officer. A violation is failure to adhere to security
procedures and instructions which subjects classified information to compromise. Classified
information is subjected to compromise whenever it is left unatiended or unsecured.

2. Persona contacted as the responsible person, per the SF 700, after non-duty hours,
shall respond to the workspace and inventory all classified documents stored in the container.
The results of the inventory including all missing documents will be immodiatcly reported to

t security, and the Police (Physical Security) Division, Code 84 1000D (939-8372).
Additionally, the Government Department Security Coordinator, Contractor Facility Sccurity
Officer, wiwl the Informutivn Security Divigion, Code 7410000 will be advised inunedisiely ut
the beginning of the next work day.
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f. Procedures for security checks

1. Whenever the workspace is to be left unoccupied for any period of time, a security
check shall be conducted. Workspace is considered oocupied when it is under constant
observation and control by authorized personnel.

(a) Normally, contractor personnel arc not permitted in government buildings unless
government personnel are present. However, this agreement authorizes after hours access by
covered contractor cmployees, Employees arc authorized afler hour access via the access given
on their key cards. 1f a situation ariscs where a contractor (covered or non-covered) is
inadvertently the last person In leave the workspace, the following procadures are applicable:

(1) Each individual will ensurc that his or her working ares is secure by checking
the work area for classified material, Areas checked will include desktops, tops of filing cabinets
and security containers, working trays and baskets, computers reproduction machines, facsimile
machines, shredders, eic. Secure all classified material including classified waste as identified
carlior in this instruction, in authorized sccurity containers.

(2) Lock all security containers by rotating the dial of the combination lock at
lenst four complets tums in one direction and checking esch drawer to ensure (il it is securely
locked in place. Document this locking using the SF 702 posted on or near the security
container, 1f there is a person other than the individual who Jocked the container available,
request that he or she check the contamer by repeating the locking process and he or she shail
perform the checking process as a separate and distinct action and shall complete the “checked
by™ column.

2. Government Personnel will assume the responsibility for securing the building at the
end of the workday, However, contractor personnel who have been issued keys or key cards for
access may secure the building if the last person to leave. 1f a situation arises where a contractor
is the last person to leave the building, the following procedures are applicable:

(a) The Lust person Jeaving the building shall check to ensure that all classified
material including classified waste is stored in authorized security containers and that all the
containers are locked and checked per procedures in the preceding paragraph. If the “checked
by” column has not been completed, the last person shall rotate the dial of the combination lock
at least four times in one direction and check cach drawer of the container to ensure it is securely
focked. Document thia cheoking by using the 8F 702 (Security Container Check Sheet) posted
on or near the security container. Following this, the security check shall be documented using
the SF 701(Activity Security Checklist) posted at or near the exit. Each item of the SF 701 will
bee luduiaded indicating tut cuch e lus been souowplished,

g The contractor shall appoint an on-site worker to be the security point of contact
responsible for ensuring contractor security compliance with this agreement.
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SECURITY AGREEMENT
Contracs Nobor N6O3-02.D-0027 / Task Order T.0, suenber 0022 ( b)( ;)

lmm%mmﬁhadmmhmmmkh%%

. mmﬂymmus_mm‘umwmammm
mmmmﬂlmm

. WWHMW&MIMW-W«MMMM
resesing my responsibility. - .

» H-mmﬂowm%mwmmmuudmu:;;mmw s individual
cantzactor of other government employer is not found cuipable, | accountable and muy be
sebect 1 wkinetiv o diciphocycucion, md rinalpe s, Adeiniomition o Gty
mmummamammm-qm
without pey, snd removal,

* Al violations will be i reporied o the Departmest Secwrity Coovdineior. The
Dmumkuny‘ m?mmnm' ing W Information Scoerity Division (Code
T410000/E). wxd the Contractor Facility Offices (F50), The £SO will be permisted access bo the work sise
o conduct the securily violstion iavestigation required by the NISPOM.

L wumummmnmuwmmqmjmm
asgigned:

- lﬂmﬂﬂmmmmmhmmm-
mm:m-mnwmm

®  Ablenst omor s work, I shall conduet s check of the document p-invoul logs 10 caswre tas
e being poopecty urcd, | shllchalenge o or e coneacins wh w1
Mﬁeﬂmﬂbmhhmﬁdih&pﬁhmwoﬂ. Violstions vill be
annmmmmm

. MHM;MIMWnM“MMM(ﬂ;MOﬂkm»
mhhwhm-dﬂ'mﬁywﬁnmhwhmmﬂmﬂh&nﬁdh
SFMIad‘lﬁmhiqmlyMﬂm

* I hall maintaim » current Histing of al) docsnenis filod i shared containers.
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Section H

H.1.0 POINTS OF CONTACT: All Government Points of Contact are identified in Statement of Work (SOW)
reference 2.2(i), and can be found at http://www.eer-rc.com.

H.2.0 SECURITY CLASSIFICATION AND CONTROL: This TO may involve information up to the
Security Classification of TOP SECRET.

All Contractor on-site personnel shall have at least a SECRET clearance.

No foreign-national personnel may be utilized.

All technical documentation generated in support of this Task Order shall be handled and marked as “Export
Controlled”.

H.2.1Shared Access: The Contractor shall perform and adhere to the Security responsibilities defined in
Security Servicing Agreement attached to this Task
Order.

H.3.0 NAVAL AIR WEAPONS STATION (NAWS) ACCESS: Contractor access will be provided to the
following NAWS, China Lake restricted areas:

N North Ranges
F Airfield Flight Line Area (incl. enclosed bldgs.)
M Michelson/Lauritsen Laboratories

H.3.1The Contractor shall request access for each employee working on this TO to only those NAWS
restricted areas to which the employee requires regular
access while working on this TO. When a Contractor
employee no longer requires regular access to a restricted
area, the Contractor shall request appropriate downgrade
to that employee’s access privileges.

H.40 SAFETY: Work under this Task Order may be performed in and around military aircraft. The Contractor
shall assure that his personnel have and use appropriate safety equipment and comply with NAWCWD safety
requirements. Where work is in the area of explosives, the Contractor is responsible for assuring that personnel
have the proper training, certifications, safety equipment, and procedures.

H50 ACCESS TO GOVERNMENT VEHICLES: The requirements of this Task Order may require the
Contractor to operate Government-owned vehicles, on- and off-Center, while performing assigned tasks. Access to
Government-owned vehicles will be on an “as available” basis, not to interfere with Government use of said
vehicles. Potential use of Government-owned vehicles may include: (a) attending meetings and (b) transport of
data, equipment, material, and Contractor personnel to/from various locations. The contractor shall ensure that
individuals driving a Government-owned vehicle have a valid California driver's license and vehicle insurance
coverage for Contractor employees driving designated Government vehicles, per FAR 52.228-7.

H.6.0 GOVERNMENT FURNISHED EQUIPMENT / DATA: The Government will provide on-site
Contractor employees access to all computer systems, tools, equipment, and technical data required to accomplish
TO tasking.

H.6.1The Contractor shall request access authorization to Government computer systems for only those
employees actually needing such access for the performance of their duties in support of this TO. The
Contractor shall ensure that all Contractor employees granted access to Government computer systems or
equipment adhere to all related Government security procedures. When a Contractor employee no longer




N68936-00-D-0022
0022
Page 40 of 40

requires access to a Government computer system in support of this TO, the Contractor shall attempt to
verbally notify the applicable Government Computer Resources Access Data Manager, and the
Contractor shall send written notification within 2 days. If a Contractor employee with access privileges
to Government computer systems is transferred from this TO or terminated, the Contractor shall
immediately attempt to verbally notify the Government Computer Resources Access Data Manager, and
the Contractor shall send written notification within 2 days of the transfer/termination.

H.70 PURCHASED MATERIALS: The Contractor may be required to purchase safety equipment and medical
tests (see Note 4.0).

H.8.0 CONTRACTOR FURNISHED EQUIPMENT / MATERIALS / SUPPLIES: The Contractor shall
furnish all other materials/equipment/supplies, including computer terminals and modems capable of
communicating with the laboratories, as required to accomplish efforts established by this SOW and performed
within the Contractor’s off-Base facility.

H9.0 TRAVEL: Non-local travel, domestic and foreign, will be required in the performance of this Task Order
to research technical data, attend technical interchange meetings, to witness/perform non-local testing, and to
investigate/observe the latest technologies of facility system management (see SOW Sections 3.1, 3.1.2, 3.1.6, 3.2,
3.3, 3.5 &3.6). In addition, non-local travel will be required in the performance of this Task Order to attend
advanced and specialized training (see Note 10.0). All travel shall be approved in advance by the Technical
Assistant (or Alternate), Contracting Officer’s Representative (COR), and the Contracting Officer or designee (see
Note 1.0).

H.10.0 TRAINING: Specialized training may be required in the performance of this Task Order for advanced
software development and unit testing techniques for embedded software as well as F/A-18 system training at NAS,
Lemoore, CA (see SOW Sections 3.1, 3.2, & 3.3). Additionally, special training may be required in the
performance of this Task Order for new developments in Oracle software, Interleaf software, VM/CMS system, and
Sun/UNIX system performance tuning and/or operating system upgrade support (see SOW Sections 3.4 & 3.5).
Additionally, special local NAWCWD training may be required relative to Foreign Personnel Escort responsibilities
(See SOW Sections 3.1, 3.2, & 3.3). All training shall be approved in advance by the Technical Assistant (or
Alternate), Contracting Officer’s Representative (COR), and the Contracting or designee (see Note 1.0).

H.11.0 INSPECTION AND ACCEPTANCE: Inspection and acceptance of all deliverables will be
accomplished Technical Assistant or Alternate (see Note 1.0).

H.12.0 PLACE OF DELIVERY: Naval Air Warfare Center, China Lake, CA 93555-6001, Attn: (name of
Government TA, (see Note 1.0)).






